

APPENDIX 2

Information Technology (IT) Program Management Office (PMO) PROJECT LIST (Inclusive but not exhaustive)

RFP # 710-23-0037

The items below are projects managed by the IT PMO Team:

- Provide proof of minimal essential coverage to recipients and to the IRS using 1095B
- Provide project support to DHS for the ARHOME program implementation
- Map all current state processes & conduct performance improvement initiatives for Office of Finance.
- Automate the creation of The Arkansas Medicaid Weekly Spend Report through use of a PowerBi Dashboard
- Develop services for adult and youth in the public and private sector. Identify youth and adults at risk with DCFS and DYS
- Achieve greater efficiency and cost savings in relation to DHS buildings and leases
- Manage the MatrixCare EHR implementation for DDS Human Development Centers
- Migrate SharePoint site to current version
- Document lessons learned and identify, prioritize, and track defects/enhancement for the Travel Application (TRIPS) project.
- Enterprise Architecture and Standardization with Enterprise Architecture Board (EAB)
- Create an enterprise background check system and streamline fingerprinting processing
- Coordinating action items and taking meeting minutes for Arkansas Enterprise Licensing System (AELS)
- Develop JIRA (Atlassian) Program Tracking, which is a DevOps approach to manage projects using a series of sprints for continues delivery
- DCCECE KidCare replacement
- Provide project support to DHS for the Life360 program implementation
- PHE Unwinding: Identify and bridge gaps between ARIES, MMIS, Provider community, etc. CMS reporting
- Process Mapping and Metrics: Deliver process diagrams, metrics, and process improvement as requested by DHS executive management
- Governance for ARDHS Quickbase Enterprise Applications
- Implementation support for new 1115 Waiver initiatives.